
Brunswick Elementary School PDT Architects

New Elementary School Concept  Budget

Grades 3-5 Capacity  600 Students April 9, 2008

Other Funding

State/ Local Grants &

Local Only Total Fund-raising

A NEW CONSTRUCTION

sf sf

1 New Construction 94,836 sf $13,151,396 $1,741,134 $14,892,530 $100,000

2 Built In Equipment $789,084 $79,690 $868,774 $0

3 Technology & Communication $394,542 $9,480 $404,022 $0

4 Demolition & Hazardous Abatement $800,000 $0 $800,000 $0

5 Site Development $2,673,507 $317,680 $2,991,187 $0

6 Sewer,Water & Gas $93,000 $0 $93,000 $0

7 Alternate Energy Investment $350,000 $415,000 $765,000 $0

8 Off Site Improvements $1,107,569 $190,000 $1,297,569 $0

Subtotal $19,359,098 $2,752,984 $22,112,082 $100,000

B ADMINISTRATIVE COST & RESERVE

9 Land $387,667 $0 $387,667 $0

10 Moveable Equipment $789,084 $48,940 $838,024 $0

11 Technology $394,542 $52,234 $446,776 $0

12 Local Fund-Raising $0 $0 $0 $74,000

13 Advertising/Insurance/Legal $82,034 $0 $82,034 $0

14 % for Art $50,000 $0 $50,000 $0

15 Bid Contingency 5% $967,955 $137,649 $1,105,604 $0

16 Construction Contingency 5% $967,955 $137,649 $1,105,604 $0

Subtotal $3,639,237 $376,472 $4,015,709 $74,000

C FEES AND SERVICES  

17 Architect/Engineer $1,316,419 $187,203 $1,503,622 $20,000

18  Reimbursables $105,728 $2,757 $108,485 $0

19 Additional Service $90,296 $30,000 $120,296 $0

20 Commissioning $47,440 $0 $47,440 $47,440

21 Environmental Permitting $117,832 $0 $117,832 $0

22 Life Cycle Cost Analysis $5,000 $0 $5,000 $0

23 Surveys/Soils/Testing/ $73,175 $5,000 $78,175 $0

24 Owners Representative 49,920$  $44,026 $5,894 $49,920 $0

25 Clerk of the Works ####### $141,109 $18,890 $159,999 $0

Subtotal $1,941,025 $249,744 $2,190,769 $67,440

D PROJECT TOTALS $24,939,360 $3,379,200 $28,318,560 $241,440

E TOTAL PROJECT COST (Including All Available Project Funds) $28,560,000

Major Capital Improvement Program

State of Maine
Department of Education
Division of School Facilities Services
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